STATE OF CALI FORNI A

B I

Bl D OPENI NG DATE 10/ 05/ 00

CONTRACT NUMBER 08- 455204

LOCATI ON 08- SBD- 395-11.4/11.9
DB GOALS:

PROPCSALS | SSUED 18 FUND TOTAL HB1
NUVBER OF BI DDERS 6 ENG NEERS EST
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL
1 217,912.00
2 234, 651. 50
3 244,745. 00
4 244, 833. 50
5 250, 555. 00

223,762.00

BI DDER | D

SUMMARY

I N SAN BERNARDI NO COUNTY I N
ADELANTO AND VI CTCRVI LLE FROM 0. 2
KM SOUTH TO 0.2 KM NORTH CF SENECA

W DEN H GHWAY FOR TURN LANES

DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
10/ 06/ 00
CONTRACT CODE ' G
19 CONTRACT | TEMS

FEDERAL AID STPH P395- (187)E
AC- P395- (187) E

TOTAL NUMBER OF WORKI NG DAYS 25
PERCENT UNDER EST 2.61

AMOUNT UNDER 5, 850. 00

Bl DDER | NFORVATI ON

( NAVE/ ADDRESS/ LOCATI ON)

VANCE CORPORATI ON

2271 N LOCUST AVENUE
RIALTO CA 92377

SULLY M LLER CONTRACTI NG
COVPANY

17540 TURNER ROAD

VI CTORVI LLE CA 92392
COVERED J C

28678 SKYWAY DRI VE BOX 4
RANCH TA CA 92066
STANDARD ENG NEERI NG

1401 S G LBERT STREET STE 24
FULLERTON CA 92833
ODONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI MAS CA 91773

FAX

FAX

FAX

FAX

FAX

909 355-4333
00414567
909 355-4339

760 241-3384
00747612
760 243-8056

760 782- 3866
00583967
760 782-3822

714 578-0127
00747190
714 578-0123

909 394-4510
00772905
909 394-4750



08- 455204
08- SBD- 39
10/ 05/ 00

5

6

270, 420. 00

6

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077- 5085

Bl D245
PAGE 2
10/ 06/ 00
831 724-1011
00000089
FAX 831 768-4021



08- 455204
08- SBD- 395
10/ 05/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
10/ 06/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A F A CONSTRUCTI ON | NC
FRESNO CA

CONSTRUCTI ON AREA SI GNS, CHANGEABLE MESSAGE S| GN ( PORTI ON)



08- 455204
08- SBD- 395
10/ 05/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
10/ 06/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A F A CONSTRUCTI ON
FRESNO CA

ALCORN FENCE COVPANY
Rl VERSI DE CA

CHRI SP COVPANY
FREMONT CA

PRSI

Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

TORTO SE FENCE

STRI PI NG

COLD PLANE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALERT BARRI CADE

SAN JACI NTO CA

ORANGE COUNTY STRI PI NG
ORANGE CA

PALM CANYON

YUCAI PA CA

PAVEMENT RECYCLI NG

Rl VERSI DE CA

VALLEY FENCE

RI DGECREST CA

CONSTRUCTI ON AREA SI GNS

STRI PI NG

PAVI NG

COLD PLANE

TORTA SE FENCE



08- 455204
08- SBD- 395
10/ 05/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
10/ 06/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CALMEX ENG NEERI NG

P O BOX 2425

Rl VERSI DE CA

ORANGE COUNTY STRI PI NG
ORANGE CA

Bl DDER | D NAME AND ADDRESS

| TEM 15 ( PORTI ON)

| TEMS 4, 10 AND 17 THRU 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CALMEX ENG NEERI NG

Rl VERS| DE CA

PRSI

Rl VERS| DE CA

SQUTHERN CALI FORNI A STRI PI NG
HUNTI NGTON BEACH CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE

COLD PLANE

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CHRI SP COVPANY
FREMONT CA

VALLEY FENCE COVPANY
Rl DGECREST CA

STRI PI NG AND SI GNS

TEMPORARY TORTO SE FENCE



08- 455204 Bl D245

08- SBD- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 05/ 00 10/ 06/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 820. 00* 3, 820. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 18, 500. 00* 18, 500. 00
3 (S) 120120 TYPE 111 BARRI CADE EA 2 74. 00 148. 00
4 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 580 5. 00 2, 900. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 42 32. 00 1, 344. 00
6 (S) 120200 FLASH NG BEACON ( PORTABLE) EA 4 424.00 1, 696. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 3, 075. 00 6, 150. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 600 36.70 22, 020. 00
9 017843 TEMPORARY TORTOI SE FENCE M 370 16. 80 6, 216. 00
10 150710 REMOVE TRAFFI C STRI PE M 210 4.20 882. 00
11 017844 RESET SURVEY MONUVENT EA 2 425.00 850. 00
12 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3, 780 2.05 7, 749. 00
(30 MM MAXI MUM)
13 190101 ROADVWAY EXCAVATI ON VB 800 17.78 14, 224. 00
14 260201 CLASS 2 AGGREGATE BASE VB 520 38.00 19, 760. 00
15 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 570 68. 50 107, 545. 00
16 566011 ROADSI DE SI GN - ONE POST EA 5 127. 00 635. 00
17 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 22 44. 00 968. 00
18 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 1, 600 1.17 1, 872. 00
19 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 150 4.22 633. 00

TOTAL 217,912. 00



| TEM

O©oOoO~NOOULA, WN P

08- 455204
08- SBD- 395
10/ 05/ 00

. 00*
. 00*
.00
.00
.50
.00
.00
.00
.00
.10
.00
.50
.70
.35
.00
170.
.50
. 95
.35

00

SUMMARY

5000. 00|
10450. 00|
150. 00|
4060. 00|
1029. 00|
1720. 00|
5400. 00|
27000. 00|
7770. 00|
441. 00|
1600. 00|
5670. 00|
16560. 00|
24102. 00|
117750. 00|
850. 00|
1177. 00|
3120. 00|
802. 50|
234, 651. 50

OF

REMA

102050.

800.

1100.

2240.

750.
244,745.00

I NI

. 00|
. 00|
. 00|
. 00|
. 00|

00|
00|
00|
00|
00|

. 50|
. 00|
. 00|
. 00|
. 00|

00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

4, 300. 00* 4300
11, 000. 00* 11000
90. 00 180
5.55 3219
36. 00 1512
500. 00 2000
2, 400. 00 4800
45.50 27300
23.00 8510
4.75 997
800. 00 1600
1.75 6615
22.00 17600
42.00 21840
81.50 127955.
220. 00 1100.
50. 00 1100.
1.30 2080.
7.50 1125.
244,833. 50

Bl D245
PAGE 7
10/ 06/ 00
FI FTH
BI D AMOUNT
4, 500. 00* 4500
9, 000. 00* 9000
100. 00 200
5.00 2900
30. 00 1260
500. 00 2000
2,500. 00 5000
37.00 22200
15. 00 5550
4.20 882
850. 00 1700
1.75 6615
36. 00 28800
52. 00 27040
82. 00 128740.
130. 00 650.
44. 00 968.
1.20 1920.
4.20 630.
250, 555. 00



08- 455204 Bl D245

08- SBD- 395 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
10/ 05/ 00 10/ 06/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 14, 000. 00* 14000. 00
2| 15, 000. 00* 15000. 00
3| 150. 00 300. 00
4 | 5. 00 2900. 00
5| 45.00 1890. 00
6 | 1, 000. 00 4000. 00
7| 2, 000. 00 4000. 00
8 | 30. 00 18000. 00
9 | 16. 00 5920. 00
10 | 4.00 840. 00
11 | 700. 00 1400. 00
12 | 2.00 7560. 00
13 | 22.00 17600. 00
14 | 60. 00 31200. 00
15 | 90. 00 141300. 00
16 | 200. 00 1000. 00
17 | 45.00 990. 00
18 | 1.20 1920. 00
19 | 4.00 600. 00

TOT 270, 420. 00



